
DETERMINATION AND FINDINGS 

FOR A 

SOLE SOURCE PROCUREMENT 

 

CONTRACT NO:     DCKA-2018-S-0128 

 

CAPTION:    11th Street Bridge Park Engineering Service for 

Environmental, Preliminary and Final Design 

 

PROPOSED CONTRACTOR: Whitman Requardt & Associates, LLP (WRA) 

 

PROGRAM AGENCY:    District Department of Transportation (DDOT) 

 

AUTHORITY 

D.C. Code § 2-354.04, 27 DCMR 1304, 1700 and 1701 

FINDINGS 

1. MINIMUM NEED: 

 

The Government of the District of Columbia, Department of Transportation (“District”) has 

an immediate need for the completion of the design for the above-captioned project, the goal 

of which is to construct a public gathering space using the existing foundations that held up 

the old 11th Street Bridge over the Anacostia River. The project is jointly sponsored by the 

District and Building Bridges Across the River (BBAR), a not-for-profit corporation, and has 

both local and private funding. The proposed period of performance is Date of Award 

through 30 months. 

 

2. ESTIMATED FAIR AND REASONABLE PRICE:  

 

The estimated fair and reasonable price is $3,800,000.00, based on agreed-upon A/E-

compliant rates. 
 

3. FACTS JUSTIFYING SOLE SOURCE PROCUREMENT: 

(a) The Contractor, WRA, commenced design services for the above-referenced project on  

December 7, 2016 as the result of a Task Order awarded from the Contractor’s Architectural 

and Engineering Services (“A/E”) contract with the District. The Request for Task Order 

Proposal (RFTOP) required Offerors to submit qualifications covering two phases of the 

design process for this project: Phase I: Concept Feasibility Study and Phase II: Engineering 

Design (including environmental compliance), Preliminary Design (30%) and Final Design 

(including preparation of a Plans, Specifications and Estimate (PS&E) package for the 

selected concept design.) WRA was the highest-rated offeror and was selected to perform the 

work. 
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(b) The Contractor successfully completed Phase I design services in early 2018.  Between 

the time that the Contractor completed Phase I and the District was prepared to move to 

Phase 2, the District engaged in the periodic refresh of the entire A/E Schedule as required by 

the Brooks Act. Had the refresh of the A/E Schedule not occurred between the completion of 

Phase I and the commencement of Phase II, the District would have issued a Task Order for 

Phase II as contemplated by the original RFTOP. 

 

(c) The Contractor is the only one capable of modifying the selected design alternative 

accepted by the District, so that it can complete Phase II of the project, which is the 

environmental clearance, and Preliminary and Final Design of the selected concept design 

including preparation of a Plans, Specifications and Estimate (PS&E) package. 

 

(d) For the above-stated reasons, the District did not conduct a market survey. 

 

CERTIFICATION BY CHIEF ENGINEER 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

 

______________     ____________________________________ 

Date       Dawit Muluneh, P.E. 

        Chief Engineer, DDOT  

 

CERTIFICATION BY AGENCY HEAD 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

____________     ____________________________________ 

Date       Jeffrey Marootian    

       Director, DDOT 

  

CERTIFICATION BY CONTRACT SPECIALIST 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

______________     ____________________________________ 

Date       Jeralyn Johnson 

       Contract Specialist 

Office of Contracting & Procurement (OCP)  



Determination and Findings for a Sole Source Procurement 

DCKA-2017-S-0128 

11th Street Bride Park Project- Phase 2 Engineering Service for Environmental, Preliminary and Final design 

District Department of Transportation 

May 4, 2018 

Page 3 of 3 

 

 

CERTIFICATION BY CONTRACTING OFFICER AND RECOMMENDATION 

I have reviewed the above findings and certify that they are sufficient to justify the use of the 

sole source method of procurement under the cited authority. I certify that the notice of intent to 

award a sole source contract was published in accordance with Section 404(c) of the District of 

Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code § 2-354.04) and that 

no response was received.  I recommend that the Chief Procurement Officer approve the use of 

the sole source procurement method for this proposed contract.  

 

 

____________     ____________________________________ 

Date       William E. Sharp, Jr.  

       Chief Contracting Officer, OCP 

 

DETERMINATION 

Based on the above findings and in accordance with the cited authority, I hereby determine that it 

is not feasible or practical to invoke the competitive solicitation process under either Section 402 

or 403 of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-

371; D.C. Official Code §§ 2-354.02 or 2-354.03). Accordingly, I determine that the District is 

justified in using the sole source method of procurement.  

 

 

 

____________     ____________________________________ 

Date       George A. Schutter, III 

       Chief Procurement Officer 

  

 


